
 

KERALA LIVESTOCK DEVELOPMENT BOARD LTD. 

„GOKULAM‟: PATTOM: THIRUVANANTHAPURAM 

 

FORM OF TENDER 
 

Name of the work: - Renovation of electrical installation at RSB Building Chalakudy 

 

 

       To  

 The Managing Director 
 KLD Board Ltd  
 Gokulam , Pattom. 
           Thiruvananthapuram. 
Sir, 

 

 I/We do hereby tender to execute the works enumerated in the schedule accompanying 

in accordance with the Terms in your Tender Notification dated: 15.12.2018 and 

specifications and conditions of contract in force in Kerala Public Works Department. 

   

(2)  I/We hereby accept and agree to abide by the General Specifications including in 

Kerala P.W.D., G.W.D From No.84 (Form of Tender). 
 

(3)   I/We further agree to complete the whole work  in 1 1/2 months , from the date of 

receipt of orders to start and / or in the case of piece Works, maintain the minimum rate of 

progress specified in the Tender Schedule. 

 

 (4)   I/We do/ do not agree to accept and carry out such portions or the work included 

in my / our tender as may be allotted to me / us if the whole work be not given to me /us. 

   

(5)   An   earnest money deposit of Rs. 6,257/- has been paid online through NEFT to 

the bank account of the KLD Board as provided in the tender document and the connected 

UTR number is enclosed for reference. 
 

Acc: Tender Schedule – 1          

         Earnest Money Rs. 6,257/-  

 

    Usual Signature of Tenderer: 

    Full Name: 

    Nationality: 

    Place of Residence: 

Date of   submission: 

 

 

 

 

 

 



 

 

 

 

Cost of Tender form    Rs. 500/- 

                 GST  12%           Rs.    60/- 
 

Total  Rs.  560/- 
No. CE/87/2018 

 

P.A.C.   Rs. 2,50,289 /- 
 

E.M.D  Rs.           6,257/- 

 

 

KERALA LIVESTOCK 

DEVELOPMENT BOARD Ltd. 
 

 

NOTICE   INVITING TENDER   FOR WORKS 

 

 

Name of work: Renovation of electrical installation at RSB Building Chalakudy 

 

 

 

 
 

 

Late date of receipt of tenders…………………Up to.....3.00 PM on 26.12.2018. 
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FORM   OF   DECLARATION 
 

                1.  I………………………………………………………………… do hereby 

declare  that none of my relations as per the list given in section 6 and schedule 1 (a) of the 

companies Act 1956 are in charge of the above work or are having control over it. 

 

 

                 2.  I ………………………………………………………… do hereby distinctly 

and expressly declare and acknowledge that I have read the Madras detailed standard 

specifications and the preliminary specifications therein.  

 

 

 

                                                                          CONTRACTOR 
Note: -  If the contractor is found at any stage, to have suppressed any information   

required, his earnest money for the work is liable to be forfeited and the contract entered into 

will stand cancelled. 

 

 

MEMO  OFWORKs  TENDERED 
___________________________________________________________________________

Value of work as per 

 

Name of work……………………………......      Date of          Date of            Details of 

Sanctioned Accepted     Commence-    completion      security   

Estimate            tender         ment of work     of work            deposit 

 

      

 
 

                                            Managing Director 
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NOTICE   INVITING TENDERS FOR WORK 

  

(1) 1.  Sealed tenders are invited for and on behalf of the Managing Director, K L D Board 

Ltd. from Registered contractors of P.W.D and having GST registration for the work of 

Renovation of Electrical installation at RSB Building, Chalakudy. 

 
2. The items and sub heads of works to be done are enumerated in the subjoined schedule 

Unless otherwise specified the tender must be for the whole or any individual work and part 

tenders are liable to rejection. A Contractor may tender for more than one work with the 

earnest money deposit specified in each case, but shall not tender for any part of a work only, 

unless specifically so required. 

 

3.  All works shall be done in conformity with the specifications and conditions of 

Contracts in force in the  P.W.D.  The tenderer shall  quote only a single rate as an overall 

percentage above or below or at the rates given in the schedule by a single entry at the 

bottom of the schedule under the head  “ Quoted rate of the Contractor”  by scoring out the 

irrelevant portion and  attesting all the correction.  The  rates quoted shall be inclusive ones, 

covering all the operation contemplated in the specifications and tender schedules and all 

incidental work necessary for such operations such as shoring, bailing, form work, 

scaffolding etc… “The rates quoted shall be inclusive of sales tax”. 

 

4.  (a)  When tenders are delivered based on contractor‟s alternative designs such 

tenders should be accompanied by a schedule of quantities of materials to be used of each 

item of work with complete detailed specifications and date.  In such case the benefit of 

savings in the quantities of materials actually used up under each item of work during 

execution will acquire to the company. 

 (b)  The overall percentage rate accepted and specified in the agreement shall not be 

varied on any account what so ever.  

 

5.   Tender document signed on all pages by the bidder should be as such with the 

name of the work clearly written there on and should be delivered at the office of 

Managing Director, K L D Board Ltd. at Thiruvananthapuram before 3.00 PM 

on or before 26.12.2018. The declaration should also be duly signed and enclosed, with the 

tender along with the preliminary agreement (as per format provided), duly executed on a 

Kerala Stamp Pater worth Rs. 200/- A copy of the GST registration certificate of the 

contractor may also be enclosed along with the tender.   The tenders will be opened at the 

Office of delivery by 3.30 PM on 26.12.2018 or such Officer as may be authorized in this 

behalf in the presence of such of those tenderers of their authorized agents as may be present. 

The total amount of each tender will be read out, the tender and all correction in the tender 

will be attested by the tender opening Officer with dates and initials and by the tenderer, if 

present.   A list of corrections which remain unattested by the tenderer will be made out and 

pasted to reach tender details of individual rates will be treated as confidential and will not be 

read out.   Each tender should be accompanied by a receipt for an earnest money deposit of 

Rs.6257/-The earnest money may be produced in the following form. 

 

 

Contractor                   Managing Director 
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The EMD should be remitted online through NEFT in the bank account of the KLD Board . The details 

regarding the bank account of KLD Board are given below:  

 

Bank    : State Bank of India 

Branch   :  Pattom, LIC Junction, Trivandrum  

Account Number  :   57009288509 

IFS Code   :   SBIN0070212 

Name & Address        :   KERALA LIVESTOCK DEVELOPMENT BOARD Ltd. 

                                                Gokulam, Pattom, Palace, Trivandrum 695 004. 
 

The UTR number from the bank should be submitted along with the tender as proof of remittance.  
 

6. The tenderer shall examine closely the Madras Detailed Standard Specification and also 

the Standard Preliminary Specification contained their in and sign the Divisional Office copy 

of the Madras Detailed Standard Specifications and its addenda volume in taken of such 

study before submitting his tender unit rates which shall be for finished work in site.  He 

shall also carefully study the drawings additional specification and all the documents which 

form part of the agreement to be entered into by the accepted tenderer. 

 

 

7.  The tenderers  attention is directed to the requirements for materials under the clause  

“Materials  and  Workmanship”  in the  “Preliminary  Specification”. Materials conforming 

to the   Indian Standard Specification shall be used on the work, and the tenderer shall quote 

his rate accordingly. 

 

8.  Every tenderer is expected before quoting his rates, to inspect the site of the proposed 

work.  He should also inspect the quarries and satisfy himself about the quality and 

availability of materials.  The names of quarries, kilns etc. where from certain materials are 

to be obtained will be given in the Descriptive Specification Sheet.  The best class of 

materials to be obtained from the quarries or other sources defines shall be used on the 

works.  In every case, the materials must comply with the relevant standard specifications.  

Samples of materials as called for in the standard specifications,  or in this tender notice or as 

required by the  Assistant Engineer in any case shall be submitted for the Assistant  

Engineer‟s  approval before the supply to site of work is begun.  If the  Contractor  after 

examination of the source of materials defined in the  Descriptive Specification Sheet is of 

opinion that materials complying with Standard or other specification of the contract cannot 

be obtained in quality or sufficient quantity from the source of defined in the Descriptive 

Specification Sheet, he shall so  state clearly in his tender and state where from he indents to 

obtain the materials subject to the  approval of the Engineer.  The Board does not undertake 

to construct or make available any approach road or other means of approach to the proposed 

site and the tenderer  shall get acquainted with the available means of approaches to the 

proposed site and quote for the various items.  The Board shall not be liable for any claim 

raised later on the plea of non- availability or non- access to the site. 

 The Board will not, however after acceptance of a contract rate pay any extra charges 

for lead or for any other  reasons in case the contractor is found later on to have misjudged 

the materials available.  Attention of the contractor is directed to the standard “Preliminary 

Specification” regarding payment of seignior age, tolls etc. 

 

 

Contractor                      Managing Director 
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9.   The tender‟s particular attention is drawn to the Sections and Clauses in the “Standard 

Preliminary Specification”, dealing with :-  

  1. Test inspection and rejection of defective materials and work 

  2. Carriage 

  3. Construction Plant 

  4. Water & Lighting 

  5.  Cleaning up during progress and for delivery 

  6.  Accident 

  7.  Delays 

  8. Particulars of  Payment 

 

The  contractor should closely peruse all the specification clauses which govern the rates 

which he is tendering. 

 

 10.    In  consideration of the tenderer being allowed to quote for the work, he should 

keep the tender form for a period of  Three Months from the date of opening the tender 

during which period or till the tenders are decided whichever is earlier, he will not be free to  

withdraw the tender.  Any such withdrawal will entail forfeiture of the earnest money 

deposited for the work. 

 Due to departmental or administrative reasons it is found necessary to keep tender 

open for a further period, prior consent of the tenderer shall be obtained in writing for every 

further period of one month. 

 

 11. Before commencing work or within a week after the date when the acceptance of 

tender has been intimated to him the tenderer shall deposit a sum sufficient to make up the 

balance of 5 percent of the probable value of contract which together with the amount of 

earnest money deposited shall be treated as security for the proper fulfillment of the same 

and shall execute an agreement for the work in the  P.W. Schedule form.  If he fails to do this 

or in the case of P.W. contracts maintain a specified rate of progress ( to be specified in each 

case in the tender schedule) the earnest money and security deposit shall be  forfeited to the 

Board and fresh tenders shall be called for or the matter otherwise disposed off.  If as a result 

of such measures due to the default or the tenderer to pay the requisite deposit, sign contracts 

or take possession of the work, any loss to the Board results, the same will be recovered from 

him as arrears of Revenue, but should it be a saving to the Board, the original contractor shall 

have no claim whatever to the difference.  Recoveries on this or any other account will be 

made from the sum that may be due to the contractor on this or any other subsisting contracts 

or under the Revenue Recovery Act, or otherwise the Government may decide. 

 

Note:- The amount Security will be 5 percent, subject to a maximum of Rs. 1,00,000/-  

          (One Lakh)  

 

12.  The acceptance of the tender rates with the Managing Director who does not 

undertake to accept the lowest or any particular tender. 

 

13.  The right to carry out the work either in conformity with or in a manner entirely 

different from the terms of this invitation that may be considered most suitable before or 

subsequent to the receipt of tenders due to exigencies of work is reserved with the Board. 

 

 

Contractor                         Managing Director 

 



 

7 

 14.   The Earnest Money Deposit of the unsuccessful tenderers will be refunded 

immediately after tabulating the tenders, keeping only the earnest money of the first 3 lowest 

tenders. 

 

 The Earnest Money Deposit of the remaining unsuccessful tenders will also be 

refunded within a week from the date of acceptance of the tender. 

 

 15.   Solicitor‟s  fee, if any to be paid to the Law Officers of Government for 

scrutinizing or drawing up of agreements will  be paid and the same be recovered from the 

successful tenderer. 

 

 16.   Tenderers must also state in their tenders if they are prepared to carry out at their 

tender at the such portion or portions of the work as may finally be allotted to them by the 

Officer deciding tenders. 

 

Note :- The  Board deserves the right to allot such portion of the work included in the tender 

at the rates quoted by the tenderer, in the absence of specific noting to the contrary against 

clause  4 on page 5 of  form of  tender, (G.W.D  Form 84).  Such allotment shall not vitiate 

the acceptance and the tenderer shall indemnify Board against any loss to the Board due to 

failure on the part of the tenderer to carry out such portion of the work allotted to him at rates 

quoted by him. 

 

Tenders, wherein the quoted PAC is less than 75 % of the estimated PAC will be 

rejected (Directions contained in the G.O (P) No. 124/2016/Fin Dated: 29.08.2016 in this 

regard would also be adhered to subject to the terms and conditions mentioned therein 

wherever applicable).  

 

Performance Guarantee  

Performance guarantee (Security Deposit) will be 5 % of the contract value (quoted 

PAC) and the deposit will be retained till the defect liability period. 

 

Additional Performance guarantee 

Additional Performance Guarantee will be required if works are quoted to be 

undertaken, at rates between 10.01 % to 25 % below the estimated rates and in the 

event of the work being awarded. The amount to be so remitted will be equal to the 

percentage by which the quoted rate was lower than the estimated PAC  
-
10% 

 

 

 

 

Contractor                      Managing Director 
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17)Agreement time:- 

 

a. Time allowed for executing agreement without fine will be 14 days from the 

date acceptance of tender.(date of posting of work order) 

 

b. Further time of 10 days will be allowed for  executing the agreement by 

realizing a penalty @  1% of the PAC, subject to a minimum of Rs. 1000/- 

and a  maximum of Rs. 25,000/- 

c) Tenders will be rejected if agreement is not executed within 24 days and 

work will be awarded to the next lowest tenderer/retendered at the risk and 

cost of the contractor. 

18)Handing over of  the site: 

After executing the agreement, the Contractor or his Authorized Agent shall take over 

the site from the Assistant Engineer/ Unit Head of the concerned unit /Any other officer 

authorized by the Unit Head, within ten days and commence the work immediately.  If 

the contractor does not turn up, the acknowledgement form for handing over of site 

duly signed by the Assistant Engineer/ Unit Head of concerned Unit /Any other Officer 

authorized by the Unit Head, shall be sent to the contractor through registered post and 

it shall be deemed that the contractor has taken over the site as on from the date of 

posting of the acknowledgement form. 

19)  Completion date:- 

The work should be completed in all respects within 1 1/2 months from the date of 

handing over the site or from the 10
th

 day of execution of the agreement, whichever is 

earlier. 

20) Extension of time: 

The extension of time of completion that can be granted at a time shall not exceed 25% 

of the original time or six months, whichever is less. The maximum extension that can 

be granted for a work shall be limited to half the original time of completion. 

21) Penalty:- 

Penalty @ 1% of the PAC subject to a minimum of Rs. 1000/- and maximum of Rs. 

50,000/- will be realized for the first extension.  Beyond the first extension, 2% of the 

PAC subject to a minimum of Rs. 2000/- and maximum of Rs. 1, 00,000/- will be 

realized. 

 

Contractor                                                                                         Managing Director 
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22) Incentive of timely completion. 

 

      Incentive at the rate of 1% of the estimate PAC subject to the maximum of Rs. 4 

Lakh will be paid to the contractor if the work is completed within the original time 

limit of completion of work. (As per the tender document / work order/agreement). 

23) Compensation for delay / Liquidated damage: 

If the contractor fails to maintain the required progress as per conditions of 

contract or to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Employer on account of such breach, pay to 

the employer as liquidated damages, an amount calculated @ 0.1% (Zero point one 

percent) of the contract price of the work for every week of delay subject a 

maximum of 10% of the contract price. 

24)    Payment on lump - sum basis or by final measurement at unit prices – 

 (a)    Final measurements need not be taken unless either the contractor or the  

Engineer claims extras to , or  deductions from, the quantities of Schedule A. 

 (b)    In case final measurements are claimed they shall be taken only for those items 

for which either the contractor or the Engineer claims final measurements and the quantities 

of the remaining items in Schedule A shall be accepted as correct.  The lump – sum amount 

mentioned in the agreement will than be varied by addition thereto or deducting there from as 

the case may be the difference (if any), between the amounts mentioned in Schedule A  for 

such items and amounts arrived at by calculation at contract rates based on the revised 

quantities for the same, obtained by the final measurements aforesaid. 

 (c)    It shall be accepted as a condition of the contract that the payment of the final 

bill to the contractor less the withheld amount and his acceptance there of shall constitute a 

full and absolute release of Board from all further claims by the Contractor under the 

contract. 

 (d)    Payment for additions and deductions for omissions. 

 No authorized variation shall vitiate the contract but additions and omissions shall be 

measured up and dealt with the accordance with Clause 24 (b). 

 (e)    Items of work not expressly or impliedly described in the schedule, plans or 

specifications  will be treated as  “extras”.   They will include only items of works which 

through highly necessary for the proper execution of the work and for its completion, were 

not provided for in the original contract. 

 

 

Contractor                     Managing Director 

 

 

 

 

 

 



10 

 

1) The execution of an extra item of work and payment therefore will be based on 

the following conditions :- 

2)  i )    There shall be an order in writing to execute the extra item of  work duly 

signed by competent officer of the Board, before its commencement.  The 

contractor will be informed in writing of the competent officer accepting tender. 

            ii )   If the contractor finds, after examining the specifications and plans that 

extras are involved, he should give notice to the competent officer to this effect and shall 

proceed with the execution of the extra item, only after receiving instructions in writing from 

the competent officer. 

 2)      Extra items may be classified as additional, substituted or altered items 

depending on their relation or otherwise to the original item or items of work. 

 3)      The rates for extra items shall be worked out as below :- 

 i )      In the case of all extra items whether additional altered or substituted, if 

accepted rates for identical items are provided for in the contract, such rates shall be 

applicable. 

ii )     In the case of all extra items whether altered or substituted, for which similar 

items exist in the contract, the rates shall be derived from the original item by appropriate 

adjustment of cost of affected components.  The percentage excess of deduction of the 

contract rate for the original item with reference to the departmental estimated rate shall be 

applied in deriving the rates of such items. 

iii )    In the case of extra items, whether altered or substituted, and for which similar 

items do not exist in the contract, and rates exist in the schedule of rates shall be arrived at on 

the basis of the departmental data rate current at the time of ordering the extra item, after 

applying the tender deduction except on cost of departmental material tender excess if any, 

will not be applied. 

iv )    In the case of additional items, the rates shall be arrived at on the basis on the 

departmental data rates current at the time of ordering the extra item or the date of 

commencement of the extra item, whichever is earlier, after applying the tender deduction 

except on the cost of departmental material.   Tender excess if any, will not be applied. 

v )     In the case of extra items, whether additional , altered or substituted, for which 

the rates cannot be derived from similar terms in the contract, and only partly from the 

departmental schedule of rates, the rates for such part of parts of items as are not covered in 

the schedule of rates shall be determined by the  Engineer on the basis of prevailing market 

rates giving due considerations to the analysis  of the rate furnished by the contractor with 

supporting documents, including Contractor‟s Profit.  This shall be added on to the 

departmental rate (including contractor‟s profit ) current at the time of ordering or executing 

the extra item whichever is earlier for the other part of the item for which rates can be 

derived from the schedule of rates. 

vi )    In the case of extra item, whether additional , altered or substituted, for which 

the rates cannot be derived either from similar item of work  in the contract or from the  

departmental schedule of rates, Contractor shall within 14 days of  the    receipt 

 

 

 

Contractor                     Managing Director 
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of the order to carry out the said extra item work, communicate to the Engineer the rate 

which he proposes to claim for the item supported by analysis of the rate claimed, and the 

Department shall within one month thereafter, determine rate on the basis of the market rate 

giving due to consideration to the rate claimed by the Contractor. 

 

vii )    In the case of percentage rate contract, the rate for extra item shall be arrived at 

by applying the percentage excess or deduction to the departmental data rate as per the 

original schedule on which tenders were invited. 

 

4)    Where the term “Departmental Data Rate” appears it shall mean the rate derived 

from the departmental schedule of rates and shall include conveyance charges and 

contractor‟s  profit. 

 

25)   Any dispute arising from this contract, shall be referred to the Managing 

Director, K.L.D. Board  for settlement. 

 

26 )    The contractor shall not without previous sanction in writing of the authority 

accepting the tender execute any power of attorney in respect of any matter, touching this 

contract, and any such power of attorney executed without such sanction shall not be 

recognized  by or be binding upon the Board or their Officers. It shall be entirely within the 

discretion of the authority accepting the tender either to grant such sanction or to refuse it or 

to revoke a sanction once given. 

 

27 )     No part of the contract shall be sublet without written permission of the 

Managing Director shall transfer be made by power of attorney authorizing other to receive 

payment on the contractor‟s behalf. 

 

28 )     The Managing Director or other sanctioning authority reserves the right to 

reject any tender or all the  tenders without assigning any reason therefore. 

 

29 )     No materials will be supplied to the contractor by the  Board, unless otherwise 

stated.  (Cement, Steel, Bitumen etc ). 

 

Quality test for cement and steel as per PWD rule is applicable to the work in 

KLD Board. 

 

30 )     Tenderer should declare that they are not related to any  Board Officer who is 

in – charge of or having control of the work.  Relationship in this will be restricted to father, 

mother, son, daughter, brother, sister, direct uncle, nephew, father -in – law, brother – in – 

law, mother –in- law, sister- in – law, and first cousin of the officer concerned.  If the above 

condition is found to have been contravened, when they tender the earnest money / security 

deposit of the tenderer/tender will be forfeited and the contract entered into will stand 

cancelled. 

 

Contractor                 Managing Director 
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31) The contractor will provide his own tools and plant, store sheds to store his own 

materials as well as those supplied by the Department and will be entirely responsible for 

proper use and safe custody of the letter and also for any loss, damage, theft, mishandling, 

weathering or any cause whatsoever. 

 

32) If different rates are quoted for the same specification of the work at the same site 

/ in different appendices of the schedule, and the lowest quoted rate will be accepted for the 

items in all the appendices. 

 

33) The contractor shall be responsible for the safety of the labour employed by him 

and he shall be liable to pay the necessary compensation in case accidents as per the 

Workmen‟s Compensation Act. 

The contractor will also be liable to abide by the fare wage clause  condition attached 

separately. 

 

34) Empty bags of cement used on the work need not be returned to the departmental 

stores. 

35)If the Board undertakes to supply particular materials no claim for extra payment 

on account of delay in the supply of these materials will be entertained. 

 

36)     In the case of construction of staining to wells,  excessive tilts if any occurring 

to the extent which is more than the percentage allowed as per rules will have to be rectified 

by the contractor  at his own cost and if the contractor fails to attend to the same it will be got 

attended to by other agency and the cost thereof recovered from the original contractor. 

 

37) The contractor should take a license under the current explosive rules to enable 

him to manufacture and possess the quantity of gun powder required by him for blasting, if 

necessary. 

 

38)The contractor should engage at his own cost at Diploma-holder (Electrical 

Engineering) with sufficient practical experience for the proper execution and supervision of 

works costing from  Rs. 2 Lakhs to  5 Lakhs and  one Engineering Graduate and one 

Diploma-holder (Electrical Engineering) for works costing Rs. 5 Lakhs and one Engineering 

Graduate and two Diploma-holders for works costing over 10 Lakhs for one or two years 

according to the tenure of contract paying  the stipend / salary as per the Rules in force. 

 

39) Tenders which are not in conformity with this tender notice are liable to rejection. 

 

40)  This tender notice with the conditions stated herein will from part of the contract 

documents. 

 

 

Contractor             For and on behalf of the Managing Director 

             K.L.D. Board Ltd; 
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SPECIAL CONDTIONS 

 

 

          1. The Contractor should quote his rate in figures as well as in words at the 

appropriate space “Quoted rate of Contractor” When rates quoted for in figures and words 

disagree the rate quoted rates will be taken for the purpose of settlement of the contract and 

the contractor is bound to accept this rate if the contract is awarded to him. 

 

         2. The rates quoted by the contractor shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate claim 

for these will not be entertained under any circumstances  

 

        3. All the rates quoted should be inclusive of Sales Tax also. 

 

        4. All corrections and insertions in the original tender or schedule, whether in the 

printed matter or elsewhere, shall be attested by the tenderer 

 

        5. The contractor has to quote for  the specification  and unit in the  schedule. 

No correction of specification or unit or quantity, is admissible and if they make any 

correction in the specification, etc. the same will be rejected. If they have to note, the same 

may be noted as a foot note in the bottom of the space. 

 

                   6. The earnest money deposit receipt should be attached to the tender, properly 

pledged lest the tender will be rejected.  

 

                   7. The contractor should not his Division Register Number and amount of 

permanent earnest money deposited by him in his tender. 

 

8. The contractor should produce the declaration in the form attached. 

 

                   9.   The contractor is bound to carry out items of work which are not include in 

the tender schedule and agreement but which are found necessary for the proper completion 

of the work during execution.  

 

                   10. For L.S. item the contractor will be paid only for the actual quantity of work 

done or materials supplied and labour engaged at agreed rates for such items as per 

conditions for extra items, but such payment will be limited to the lump sum quoted by the 

contractor if he fails to quote definite L.S. rates for such items the L.S, amount provided in 

the schedule will be operative in this case. 

 

                   11. The contractor will have to procure bitumen required for the work. 

 

                   12. It will be the responsibility of the contractor to obtain necessary land for 

stacking the materials for arranging the work. 

 

 

Contractor                      Managing Director 
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                  13. Metal of the required size alone should be drought to the site of work. Braking 

boulders of rubble in to metal will not be allowed either on or the side of the road. Metal 

should be stacked on one side of the road only and in such a way as not to cause any hazards 

to traffic. The stacks should be formed as per the standard profile current in the department. 

 

                  14. Granite stone, metal supplied should be sound, tough and durable free from 

any decayed matter and of uniform color and texture. Each piece should have Sharpe angular 

edges. The metal should not also contain any quarry dust or earth. 

 

                  15. Siliceous gravel shall consist of only hard modules not more than 40 mm. or 

less than 6 mm. dia. In any direction, scrapped from the hill sides and free from mixture of 

earth or late rite chips. 

 

                  16. Sand supplied should be clean, sharp and gritty to the touch, free from clay 

and other impurities and obtained from running water courses. 

 

                  17. Variations in supply in each 200 meters length exceeding 1% from the 

approved indent will not ordinarily be allowed. But supplies above 1% over the stipulated 

quantity in the particulars 200 meters length may be accepted at the discretion of the 

Engineer and in that case, such will be paid at ¾ of the agreed rate. Similarly, if the supplies 

fall short by more than 1% recovery for this deficiency will be made at ¼ of the agreed rates. 

Excess supplies or deficiencies in supplies over 10% will however, be accepted only at the 

discretion of the Engineer subject to its being penalized at half of the agreed rates. The 

maximum penalty shall, however, be limited to 10% of the contract. 

 

                    18. The contractor will have to make his own arrangements to convey the 

material supplied by the Board and for stacking of materials and site shed etc. Which are 

found necessary for the proper execution of the work. He will also be responsible for the safe 

custody of the materials till they are used on work. 

 

                     19. The payment of the earth work item will be made as per level measurements  

or tape measurements as per Rules prevailing in the Board.  

 

                     20. All items should be carried out as per the relevant specification in the 

M.D.S.S. and all clause of preliminary Specification should be complied with. 

 

                     21. The mould, shuttering, etc. required for the work should be made by the 

contractor and got approved by the departmental officers at site before use. 

 

                      22. Tribes of the locality should be employed to the extent possible. The 

contractor should pay fair wages to the labour engaged on the work which will be fixed by 

the Government as specified in G.O 18-8597/55 D.D. dated 7-3-1956 and any dues to the 

labour will recovered from his will as fixed by the departmental officers. 

 

                      23. The contractor alone is responsible for the safety of his labour and damages 

if any, payable under Workmen‟s Compensation Act will be to his debit. 

 

 

 

Contractor                            Managing Director 
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            24.  It shall be the contractor‟s responsibility to protect the public and his employees 

against accident from any cause during execution of the work and he shall indemnify the 

Government against claims for injury to person or property resulting from any such accident, 

and he shall, where provisions of the Workmen‟s Compensations Act apply, take step to 

properly insure against any climes there under. 

 

 

            25. The contractor shall be liable for a loss caused to the Government on account of 

the above work including any that may arise due to non – fulfillment of the contract. He 

should comply with the rules laid down in the central P.W.D. contract regulations regarding 

fair wages. 

 

           26.  The work shall be completed in all respect and also at the rate of progress within 

the time limit and stipulations in the form No. 83, notice inviting tenders failing which the 

contractor is liable to be fined as stipulated in contract condition No. 4. 

 

 27.  Defects, if any noticed within 2 years in the case of buildings 1& ½ years in the 

case of newly constructed roads 1 year in the case of renewal and resurfacing of roads. ½ 

year for annual maintenance of buildings from the date of completion of the work, will got 

rectified by the contractor in default of which this will be attended by the Department and the 

cost made good from the contractor.  (G.O. M.S.96/72/PW &T  dtd.21-11-92). 

 

 28.   The contractor shall be responsible for the payment of sales tax as per rules in 

force from time to time and rates quoted for the various items shall remain unaffected by any 

changes that may be made from time to time, in the rate at which such tax is levied.  Sales tax 

due to Government from the contractor will be recovered from the bill for the work, at the 

rate and mode prevailing from time to time. 

 

 29.    All sums due to the Govt. under by virtue of this contract shall be recoverable 

first from the security furnished by the contractor and if the same is found insufficient, such 

deficit amount shall be recoverable under the provisions of the Revenue Recovery Act for the 

time being in force, as though the same were arrears of Land Revenue or in any other manner 

as the Govt may deem fit. 

 

 30.    The contractor agrees that, before final payment shall be made on the contract 

he will sign and deliver to the Managing Director either in the measurement book or 

otherwise as demanded a valid release and discharge from any and all claims and demands 

whatsoever for all matters arising out or connected with the contract provided that nothing in 

this clause shall discharge or release the contractor from his liabilities under the contract.  It 

is further expressly agreed that the Assistant Executive Engineer in supplying the final 

measurement certificate need not be bound by the proceeding measurements and payments. 

The final measurement if any of the Assistant Executive Engineer shall be final, conclusive 

and binding on the contractor. 

 

 31.    The tender notice and form No. 83. Notice inviting tenders shall from part of the 

agreement. 

 

 

 

Contractor                     Managing Director 
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 32.   If, during execution, the proportion of usage of materials issued departmentally 

alone is varied for which the price has been fixed in the tender, the quoted rate of the item 

will be allowed effecting short or excess of departmental materials actually used as well as 

labour charges for handing the short of excess, if any, provided it is in the same position. 

 

 33.    The date fixed by the Managing Director for the commencement and 

completion of works as entered in agreement, shall be strictly observed by the contractor who 

shall pay damages at the rates of (1)  one percent on the estimated value of the contract for 

every day not exceeding five days that the work remains uncommenced or unfinished after 

the proper date and further to ensure good progress during the execution of works the 

contractor shall be bound unless the contract provides otherwise, in all cases in which time 

allowed for a work exceeds one month, to complete one-fourth of the whole work to be done 

when one-fourth of the whole time allowed for it has elapsed one-  half of the work when one 

half of the time has elapsed; and three-fourth of the work when  three-fourth of the time, has 

elapsed and the penalty for failure in either of these cases shall likewise be that the contractor 

shall be subject to pay daily damages to the rate of (1) one percent of the estimated value of 

the amount of work that should be completed by that time.  Provided always that the entire 

amount of damages to be paid under the provisions of this clause shall not exceed in the 

whole, the amount of retention plus the security deposit. All damages payable under the 

provision of this clause or of clause 12 of the conditions of contract, shall be considered as 

liquidated damages to be applied to the use of the Govt. without reference to the actual loss 

sustained owing to the delay. 

 

 34.  Except for extra items under contract, the overall percentage rates accepted and 

specified in the agreement shall not be varied on any account whatsoever and it shall hold 

good for all items done irrespective of variations in quantities. 

 

 35.  All other conditions and specifications of contract are the same as those current 

in the Department. 

  

 36. Workers Welfare Fund at 1% on the total value of contract will be recovered from 

the bill. 

 

 37. For unreturned departmental materials a penalty at Rs. 20 per 50Kg of cement and  

Rs. 2 per 50 kg of M.S. rod will be recovered from the bill, in addition to recovery of book 

value or issue rate plus 20% supervision charges of market rate whichever is higher and sales 

tax. 

 

        38.   2% of the total gross amount of the bill will be recovered towards income tax, from 

each bill or at the rate in force from time to time. 

 

 39.    The tenderer has to give a certificate that the firm has not been blacklisted in the 

past by any institution – Government / Private. 

 

 40.   The tenderer / contractor has to give an affidavit on a non-judicial stamp paper 

that there is no vigilance / CBI case pending against the firm / contractor. 

 

 

Contractor                     Managing Director 
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 41.   If the tenderer / contractor gives a false statement on any of the above 

information the firm / contractor will not be considered and their tender shall be rejected and 

the security deposited shall be forfeited. In case of any loss incurred on this account by the 

Management, suitable recovery proceedings will be initiated against the contractor and the 

loss sustained made good. 

 

 

FAIR  WAGE  CLAUSE 

 

 

 a)   The contractor shall pay not less than fair wage to labourers engaged by him on 

the work.  “Fair Wage”  means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the wage 

prescribed by the  Central P.W.D. for the  District in which the work is done. 

 

 b)    The contractor shall not withstanding the provision of any contract to the 

contrary cause to be paid fair wage to labourers indirectly engage on the work including any 

labour engaged  by his sub contractor in connection with the said work as if the labourers had 

been immediately employed by him. 

 

 c)    In respect of all labour directly or indirectly employed in the work for the 

performance of the contractors part of his agreement the contractor shall comply with or 

cause to be complied with the Central P.W.D. (Contractor‟s Labour).  Regulations made by 

Govt. in regard to payment of wages, wages period deductions from wages, recovery of 

wages not paid and deductions unauthorized made, maintenance of wages, Register, other 

terms of employment, inspection and submission of periodical returns and all wages cards 

publication of scale of wages and returns and all other matters of a like nature. 

 

d)   The Managing Director shall have the right to deduct from the moneys due to the 

contractor any sum required or estimates to be required for making good the loss suffered by 

a worker or workers by reasons of non-fulfilment of the conditions, of the contract for the 

benefit  of the  workers non-payment of wage or deductions made from his or their wages 

which are no-justified by their terms of the contract or non observance of the regulations. 

 

e)    Vis-à-vis the Central Government, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid without 

prejudice to his right to claim from his Sub-contractors. 

 

f)  The regulation aforesaid shall be deemed to be a part of this contract, and any       

breach thereof shall be a breach of this contract. 

 

 

 

Contractor                      Managing Director 
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CLAUSE 45 M D S S == Accidents, Boarding, Lightening, Observations, Watchmen 

a) When excavations have been made or obstacles have been put in public 

through fares or in places where there is any likelihood of accidents, the 

contractor shall comply with any requirement of law on the subject and shall 

provide suitable boardings lightning and watchman, as necessary. 

 

b) It shall be the contractor‟s sole responsibility to protect the public and his 

employees against accidents from any cause and he shall indemnify 

Government against any claim for damages for injury to person or properly 

resulting from any such accident and he shall where the provisions of the 

Workmen‟s Compensation Act apply take steps to properly insure against any 

claims there under.  

 

c) On the occurrence of an accident which results in the death of any workmen 

employed by the contractor or which is so serious as to be likely to result in 

the death of any such workman, the contractor shall within 24 hours of the 

happening of such accidents, intimate in writing to the Managing Director the 

fact of such accident.  The contractor shall indemnify Government against all 

loss or damage sustained by Government resulting directly or indirectly from 

his failure to give intimation in the manner aforesaid including the penalties or 

fines, if any, payable by Government, a consequence of Government‟s failure 

to give notice under the Workmen‟s Compensation Act or otherwise conform 

to the said Act in regard to such accident. 

 

d) In the event of an accident in respect of which compensation may become 

payable under the Workmen‟s Compensation Act VIII of 1923 whether by the 

contractor or by the Government as principal it shall be lawful for the 

Managing Director to retain out of moneys due and payable to the contractor 

such sum or sums of money as may be the opinion of the Managing Director 

be sufficient to meet such liability.  The opinion of the Managing Director 

shall be final in regard to all matters arising under this clause. 

42. In case of any legal proceedings it will be within the jurisdiction of   

            Thiruvananthapuram District only.  

 

 

 

Contractor                                                       Managing Director 
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QUOTED RATE OF THE CONTRACTOR 

 
 I / We ……………………………………………………………………………… 

agree to undertake to execute the work of 

…………………………………………………………………………………………………

…………………………………………………………………………………………… 

…………………………………………………………………………………………………

………………………………….at (*) 

………………………………………………………………………………………. (here 

quote any one of the following) less cost departmental materials specified to the supplied and 

recovered at the rates given in the conditions enclosed.   

 

I/We .................................................................. also agree that the tender excess / reduction 

may be applied on the amount calculated after deducting the cost of departmental materials 

from the total amount of the work / worked out at the rates given in the schedule attached to 

the tender / quotation notification. 

 

   

           (*) (1)   Estimate Rates: 

 

      (2)   ………………………….% ( in  figures  & words ) below estimate rates. 

 

                 (3)   …………………………% (in figures & words) above estimate rates. 

 

 

 

 

 

Signature Name and Address of the Contractor.                            KLD Board Ltd; 

 

 

FOR OFFICE USE ONLY 

 

(1)    Scorings     (2)   Over writings    

(3)    Corrections    (4)   Insertions     

(5)    Rate quoted by the contractor  

(6)    Date. Signature & Designation of the Officer opening the tender. 

 

 

 

 

 

 

 

 



 
 

 

Preliminary Agreement 

 
Articles of agreement executed on this the .................................................................. BETWEEN the Kerala 

Livestock Development Board Ltd., a Government of Kerala Undertaking having its registered office at 

„Gokulam‟, Pattom, Thiruvananthapuram (hereinafter referred to as the „the Board‟), of the one part and 

...............................................................................................................................................(here enter name and 

address of the tenderer) (hereinafter referred to as the „bounden‟) of the other part.  

 

WHEREAS in response of the Notification No. CE/790/2018 dated: 15.12.2018 the bounden has submitted to 

the Board a tender for Renovation of Electrical Installation at RSB Building Chalakudy  specified 

therein subject to the terms and conditions contained in the said tender;  

 

WHEREAS the bounden has also deposited with the Board a sum of Rs.6,257/- as earnest money for execution 

of an agreement undertaking the due fulfillment of the contract in case his agreement is accepted by the Board.  

 

NOW THESE PRESENTS WITNESS and it is hereby mutually agreed as follows:  

1. In case the tender submitted by the bounden is accepted by the Board and the contract for 

Renovation of Electrical Installation at RSB Building Chalakudy  is awarded to the 

bounden, the bounden shall within 14 days of acceptance of his tender execute an agreement with the 

Board incorporating all the terms and conditions under which the Board accepts his tender.  

 

2. In case the bounden fails to execute the agreement as aforesaid incorporating the terms and conditions 

governing the contract, the Board shall have power and authority to recover from the bounden the loss 

of damage caused to the Board by such breach as may be determined by the Board by appropriating the 

earnest money deposited by the bounden and if the earnest money is found to be inadequate the deficit 

amount may be recovered from the bounden and his properties movable and immovable in the manner 

hereinafter contained.  

 

3. All sums found due to the Board under or by virtue of this agreement shall be recoverable from the 

bounden and his properties movable and immovable under the provisions of the Revenue Recovery 

Act for the time being in force as though such sums are arrears of land revenue and in such other 

manner as the Board may deem fit.  

 

In witnesses whereof Dr. Jose James, Managing Director, KLD Board, Pattom, 

Thiruvananthapuram (here enter name and designation) for and on behalf of the Kerala Livestock 

Development Board Ltd. and ........................................................................... the bounden have 

hereunto set their hands the day and year shown against their respective signatures.  

 

 

 

Signed by Sri. …………………………....(date) Signed by Sri. …………………………… (date)  

 

In the presence of witness In the presence of witness  

 

1.        1. 

2.                                                                                     2. 

 

 

 

 

 

 

 

 

 

 

 



/KERALA LIVE STOCK DEVELOPMENT BOARD LTD., 
“GOKULAM“, PATTOM.P.O, 
THIRUVANANTHAPURAM 

SCHEDULED FOR THE ELECTRIFICATION WORKS AT KLDB. CHALAKUDY 

SCHEDULE 

Sl 
.No 

Qty Details of work 
Unit 

Rate Rate in words Amount 

1 
 

POINT WIRING 
Wiring for light point/ fan point/ exhaust 

fan point/ call bell point with 1.5 sq.mm 

FRLS PVC insulated copper conductor 

single core cable in surface / recessed 

medium class PVC conduit, with 

modular switch, modular plate, suitable 

GI box and earthing the point with 1.5 

sq.mm FRLS PVC insulated copper 

conductor 

single core cable etc. as required 

    

1.1 33 1No light controlled by 1 No.6A SP 

switch 

 

No 
746.32 

Rupees. Seven 

Hundred  and   Forty 

Six and Paise Thirty 

Two  Only 

 

Rs. 

24628.56 

1.2 2 
3 No light point controlled by 1 No.6A 

SP switch 
No 1531.00 

Rupees. One Thousand 

Five Hundred and 

Thirty One Only 

 

Rs.3062.00 

1.3 12 1 No Ceiling fan point controlled by 1 

No 6A SP switch 
No 746.32 

Rupees. Seven 

Hundred  and   Forty 

Six and Paise Thirty 

Two  Only 

 

Rs. 8955.84 

1.4 5 
1 No Exhaust fan point controlled by 1 

No 6A SP switch 
No 746.32 

Rupees. Seven 

Hundred  and   Forty 

Six and Paise Thirty 

Two  Only 

 

Rs. 3731.60 

1.5 3 

Wiring for twin control light point with 

1.5 sq.mm FRLS PVC insulated copper 

conductor single core cable in surface / 

recessed medium class PVC conduit, 2 

way modular switch, modular plate, 

suitable GI box and earthing the point 

with 1.5 sq.mm FRLS PVC insulated 

copper conductor single core cable etc. as 

required. 

No 1101.77 

Rupees. One Thousand 

One Hundred and one 

and Paise Seventy 

Seven   Only 

 

 

Rs. 3305.31 

2  

CIRCUIT WIRING 
Wiring for circuit/ sub main wiring along 

with earth wire with the following sizes 

of FRLS PVC insulated copper 

conductor, single core cable in surface/ 

recessed medium class PVC conduit as 

required. 

   

 

2.1 130 3 run X 1.5 sq. mm + 1 run X 1.5 sq. mm  Mtr. 152.53 

Rupees One Hundred 

and Fifty Two and 

Paise Fifty Three  Only 

 

Rs. 

19828.90 

2.2 250 2 run X 2.5 sq. mm + 1 run X 2.5 sq. mm 
Mtr. 

186.58 
Rupees One Hundred 

and Eighty Six and 

 

Rs. 



Paise Fifty Eight  Only 46645.00 

2.3 80 2 run X 4 sq. mm + 1 run X4  sq. mm 

 

Mtr. 
228.79 

Rupees Two Hundred 

and Twenty Eight  

Paise Seventy Nine 

only 

 

Rs. 

18303.20 

3 12 

Supplying and fixing two module 

stepped type electronic fan regulator on 

the existing modular plate switch box 

including connections but excluding 

modular plate etc. as required. 

No 392.22 

Rupees Three Hundred 

and Ninety Two  Paise 

Twenty Two only 

 

 

Rs. 4706.64 

4 40 
Supplying and fixing 3 pin, 5 A ceiling 

rose on the existing junction. 
No 62.64 

Rupees Sixty Two 

Paise Sixty Four Only 

 

Rs. 2505.60 

5 10 

Supplying and fixing brass batten/ angle 

holder including connections etc. as 

required. 

No 102.14 

Rupees One Hundred 

and Two Paise 

Fourteen   Only 

 

Rs.1021.40 

6  POWER POINTS     

 

 

6.1 

 

 

14 

Supplying and fixing suitable size GI box 

with modular plate and cover in front on 

surface or in recess, including providing 

and fixing 3 pin 5/6 A modular socket 

outlet and 5/6 A modular switch, 

connections etc. as required. 

 

 

No 
426.27 

Rupees. Four Hundred  

and Twenty six  Paise 

Twenty Seven only 

 

 

Rs.5967.78 

 

 

6.2 

 

 

5 

Supplying and fixing suitable size GI box 

with modular plate and cover in front on 

surface or in recess, including providing 

and fixing 6 pin 5/6 A & 15/16 A 

modular socket outlet and 15/16 A 

modular switch, connections etc. as 

required. 

 

 

No 

552.93 

Rupees. Five Hundred 

and Fifty Two  Paise 

Ninety Three only 

 

 

Rs. 2764.65 

 

 

6.3 

 

 

3 

Supplying and fixing suitable size GI box 

with modular plate and cover in front on 

surface or in recess, including providing 

and fixing 25 A modular socket outlet 

and 20A DP modular switch, connections 

etc. as required ( AC point) 

 

 

No 
1262.00 

Rupees. One Thousand 

Two Hundred and 

Sixty Two only 

 

 

Rs. 3786.00 

7  Supplying and fixing of following ways 

surface/ recess mounting, vertical type, 

415 V, TPN MCB distribution board of 

sheet steel, dust protected, duly powder 

painted, inclusive of 200 A, tinned 

copper bus bar, common neutral link, 

earth bar, din bar for mounting MCBs 

(but without MCBs and incomer) as 

required. (Note : Vertical type MCB 

TPDB is normally used where 3 phase) 

 

  

 

 

 

7.1 

 

 

1 4way (4 + 12), Double door 

 

 

No 6131.27 

 

Rupees. Six Thousand 

One Hundred Thirty 

One Paise Twenty 

Seven only 

 

 

Rs.6131.27 

 

 

8  Supplying and fixing following way, 

horizontal type three pole and neutral, 

 
  

 



sheet steel, MCB distribution board, 415 

V, on surface/ recess, complete with 

tinned copper bus bar, neutral bus bar, 

earth bar, din bar, interconnections, 

powder painted including earthing etc. as 

required. (But without MCB/RCCB/ 

Isolator) 

 

8.1 

 

2 
4 way (4 + 12), Double door 

 

No 
2993.46 

Rupees. Two Thousand 

Nine Hundred  Ninety 

Three Paise Forty Six 

only 

 

Rs.5986.92 

9  Supplying and fixing 5 A to 32 A rating, 

240/415 V, 10 kA, “C” curve, miniature 

circuit breaker suitable for inductive load 

of following poles in the existing MCB 

DB complete with connections, testing 

and commissioning etc. as required. 

 

  

 

 

9.1 

 

18 Single pole 

 

No 235.61 

Rupees. Two Hundred  

and Thirty Five  Paise 

Sixty One only 

 

Rs.4240.98 

 

9.2 

 

6 Triple pole 

 

No 953.33 

Rupees. Nine Hundred  

Twenty Three Paise 

Thirty Seven  only 

 

Rs.5719.98 

 

10 

 Supplying and fixing following rating, 

four pole, 415 V, isolator in the existing 

MCB DB complete with connections, 

testing and commissioning etc. as 

required. 

 

  

 

 

10.1 

 

2 40 A 

 

No 908.39 

Rupees. Nine Hundred  

and Eight Paise Thirty 

Nine only 

 

Rs.1816.78 

 

10.2 

 

1 63 A 

 

No 923.37 

Rupees. Nine Hundred  

Twenty Three Paise 

Thirty Seven  only 

 

Rs.923.37 

11  

 
Supplying and fixing following rating, 

four pole, (three phase and neutral), 415 

V, residual current circuit breaker 

(RCCB), 

having a sensitivity current 30 mA in the 

existing MCB DB complete with 

connections, testing and commissioning 

etc. as required. 

 

  

 

 

11.1 

 

2 40 A 

 

No 2902.21 

Rupees. Two Thousand 

Nine Hundred and Two  

Paise Twenty One only 

 

Rs.5804.42 

12  Supply of Light/fan fittings with light     

12.1 10 
9W LED Wall Light 

No 186.00 

 

Rupees. One Hundred 

and Eighty Six only 

Rs.1860.00 

 

 

12.2 

 

29 18/20 W LED Tube light Fittings 

 

No 697.00 
Rupees. Six Hundred 

and Ninety Seven only 

 

Rs. 

20213.00 

 

12.3 

 

11 Ceiling fan 1200 mm sweep 

 

No 2207.00 

Rupees. Two Thousand 

Two Hundred and 

Seven  only 

 

Rs.24277.00 



 

12.4 

 

5 
Exhaust Fan 300mm sweep 

 

No 
3253.00 

Rupees. Three 

Thousand Two 

Hundred and Fifty 

Three 

 

Rs.16265.00 

 

 

13 

 

 

10 

Installation, testing and commissioning 

of wall bracket /ceiling fittings of all 

sizes and shapes containing upto two 

GLS/CFL/ 

LED lamps per fitting, complete with all 

accessories including connections etc. as 

required 

 

 

No 

78.99 

Rupees. Seventy Eight 

and   Paise Ninety Nine 

only 

 

 

Rs.789.90 

 

 

14 

 

 

29 

Installation, testing and commissioning 

of pre-wired, fluorescent fitting / 

compact fluorescent fitting of all types, 

complete with all accessories and 

tube/lamp etc. directly on ceiling/ wall, 

including 

connections with 1.5 sq. mm FRLS PVC 

insulated, copper conductor, single core 

cable and earthing etc. as required 

 

 

 

No 

136.19 

Rupees. One Hundred 

and Thirty Six   Paise 

Nineteen only 

 

 

 

Rs.3949.51 

 

 

15 

 

 

11 

Installation, testing and commissioning 

of ceiling fan, including wiring the down 

rods of standard length (upto 30 cm) with 

1.5 

sq. mm FRLS PVC insulated, copper 

conductor, single core cable etc. as 

required. 

 

 

No 

142.99 

Rupees. One Hundred 

and Forty Two   Paise 

Ninety Nine only 

 

 

Rs.1572.89 

 

16 

 Installation of exhaust fan in the existing 

opening, including making good the 

damage, connection, testing, 

commissioning etc. as required. 

 

 

  

 

 

16.1 

 

5 Upto 450 mm sweep 

 

No 305.07 

Rupees. Three Hundred 

and Five   Paise Seven 

only 

 

Rs.1525.35 

  
TOTAL AMOUNT 

 
  

250288.90 
 

  ROUNDED  TO    250289.00 

  
(Rupees Two  Lakh Fifty Thousand Two  Hundred and Eighty Nine  only) 

 
 
 
 

CONTRACTOR                                                                          MANAGING DIRECTOR 

 
 


